Iowa Department of Transportation Major Items - Preliminary Quantity Report, April 15, 2014; With Addendums by unknown
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  001         Proposal ID:  01-C001-082 
 
   Proposed Contract Period:  Late Start Date of 06/02/14 with 110 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C001(82)--8J-01 
         County:  ADAIR 
   Type of Work:  BRIDGE REPLACEMENT - PPCB 
          Route:  PINEWOOD AVENUE      Length:   0.01 miles 
       Location:  OVER NORTH TURKEY CREEK 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,886 CY 
       SECTION NO. 0002 
              ITEMS FOR A 176'-4 X 24'-6 PRETENSIONED PRESTRESSED 
              CONCRETE BEAM BRIDGE 
  2403-0100010  STRUCT CONC (BRIDGE)                                   339 CY 
  2404-7775000  REINFORC STEEL                                      69,787 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  002         Proposal ID:  12-0147-033 
 
   Proposed Contract Period:  Late Start Date of 10/13/14 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  BRFN-014-7(33)--39-12 
         County:  BUTLER 
   Type of Work:  BRIDGE REMOVAL 
          Route:  IOWA 14              Length:   0.14 miles 
       Location:  AT FORMER UP R.R. OVERHEAD BRIDGE 0.4 MILES N. OF 
                  IA. 3 NEAR ALLISON. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  003         Proposal ID:  21-C021-126 
 
   Proposed Contract Period:  Late Start Date of 06/23/14 with  80 WORK DAYS 
 
 Project(s): 
     Project No:  BRS-C021(126)--60-21 
         County:  CLAY 
   Type of Work:  RCB CULVERT REPLACEMENT - TWIN BOX 
          Route:  B63                  Length:   0.00 miles 
       Location:  SEC 24-T94-R36W 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       4,200 CY 
  2403-0100020  STRUCT CONC (RCB CULV)                                 783 CY 
  2404-7775000  REINFORC STEEL                                     119,851 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  004         Proposal ID:  21-0182-108 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 110 WORK DAYS 
 
 Project(s): 
     Project No:  BRFN-018-2(108)--39-21 
         County:  CLAY 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  U.S. 18              Length:   0.00 miles 
       Location:  OVER OCHEYEDAN RIVER 2.3 MILES W. OF CO. RD. M27 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              DESIGN NO. 0116; A 150'-0 X 44'-0 CONTINUOUS CONCRETE SLAB 
              BRIDGE 
  2403-0100010  STRUCT CONC (BRIDGE)                                   715 CY 
  2404-7775000  REINFORC STEEL                                       8,466 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       130,099 LB 
       SECTION NO. 0002 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      11,786 CY 
  2301-1033090  STD/S-F PCC PAV'T, CL C CL 3, 9"                     1,999 SY 
       SECTION NO. 0003 
              ALTERNATE 'AA' OPTION 1: PCC SHOULDER 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
  2122-5190006  PAVED SHLD, PCC, 6"                                  1,600 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  005         Proposal ID:  28-C028-084 
 
   Proposed Contract Period:  Late Start Date of 07/21/14 with  65 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C028(84)--8J-28 
         County:  DELAWARE 
   Type of Work:  BRIDGE REPLACEMENT - PPCB 
          Route:  310TH AVENUE         Length:   0.11 miles 
       Location:  HWY 3 SOUTH 0.25 MI OVER A UNNAMED STREAM 
                  IN SECTION 15 OF COLONY TWP 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 67'-06 X 30'-06 PRETENTIONED PRESTRESSED 
              CONCRETE BRIDGE 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         600 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   139 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        31,303 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  006         Proposal ID:  36-C036-066 
 
   Proposed Contract Period:  Late Start Date of 08/25/14 with  45 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C036(66)--8J-36 
         County:  FREMONT 
   Type of Work:  RCB CULVERT REPLACEMENT - TWIN BOX 
          Route:  215TH STREET         Length:   0.03 miles 
       Location:  WEST 0.125 MI OF L63 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A TWIN 8'-0 X 8'-0 X 84'-0 REINFORCED CONCRETE BOX 
              CULVERT 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       2,271 CY 
  2403-0100020  STRUCT CONC (RCB CULV)                                 316 CY 
  2404-7775000  REINFORC STEEL                                      52,991 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  007         Proposal ID:  51-C051-052 
 
   Proposed Contract Period:  Late Start Date of 05/27/14 with 110 WORK DAYS 
 
    Proposal Note: 
      ***STAGING REQUIREMENTS*** 
      ACCESS TO FARMLAND BETWEEN THESE TWO BRIDGES WILL BE 
      REQUIRED DURING CONSTRUCTION. IF THE CONTRACTOR ELECTS 
      TO CLOSE BOTH BRIDGES AT THE SAME TIME, THE CONTRACTOR SHALL 
      PROVIDE A TEMPORARY CROSSING ADEQUATE FOR AGRICULTURE 
      EQUIPMENT AT BROS-C051 (53)--5F-51. ACCESS SHALL BE READILY 
      AVAILABLE TO FARMERS DURING PERIODS WHEN NORMAL FARMING 
      ACTIVITIES MAY OCCUR. ALTERNATELY THE CONTRACTOR MAY CLOSE 
      ONE BRIDGE AT A TIME. IF THIS ALTERNATE IS USED BROS-C051 
      (53)--5F-51 SHALL BE CONSTRUCTED FIRST. THIS STRUCTURE SHALL 
      BE COMPLETED SUCH THAT IT IS ADEQUATE FOR USE BY 
      AGRICULTURE EQUIPMENT PRIOR TO CLOSING THE SECOND BRIDGE. 
 
 Project(s): 
     Project No:  BROS-C051(52)--5F-51 
         County:  JEFFERSON 
   Type of Work:  BRIDGE AND APPROACHES - PPCB 
          Route:  E184                 Length:   0.00 miles 
       Location:  OVER CEDAR CREEK 
 
     Project No:  BROS-C051(53)--5F-51 
         County:  JEFFERSON 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  E196                 Length:   0.00 miles 
       Location:  OVER TRIBUTARY OF CEDAR CREEK 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 188'-10 X 24'-6 PRETENSIONED PRESTRESSED 
              CONCRETE BEAM BRIDGE - BROS-C051(52)--3F-51 
  2403-0100010  STRUCT CONC (BRIDGE)                                   361 CY 
  2404-7775000  REINFORC STEEL                                      73,595 LB 
       SECTION NO. 0002 
              ROADWAY ITEMS 
              BROS-C051(52)--3F-51 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       4,547 CY 
       SECTION NO. 0003 
              ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
              BROS-C051(53)--3F-51 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,202 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   142 CY 
  2404-7775000  REINFORC STEEL                                      38,821 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  008         Proposal ID:  59-0142-034 
 
   Proposed Contract Period:  Late Start Date of 06/23/14 with  90 WORK DAYS 
 
 Project(s): 
     Project No:  BRFN-014-2(34)--39-59 
         County:  LUCAS 
   Type of Work:  RCB CULVERT NEW - TRIPLE BOX 
          Route:  IOWA 14              Length:   0.00 miles 
       Location:  OVER ENGLISH CREEK 1.5 MILES N. OF CO. RD. S-45 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              DESIGN NO. 0115; TRIPLE 12' X 9' X 103'-0 REINFORCED 
              CONCRETE BOX CULVERT 
  2403-0100020  STRUCT CONC (RCB CULV)                                 537 CY 
  2404-7775000  REINFORC STEEL                                      82,020 LB 
       SECTION NO. 0002 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                    992 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       3,069 CY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                       50 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       2 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  009         Proposal ID:  59-1237-606 
 
   Proposed Contract Period:  Late Start Date of 07/14/14 with  75 WORK DAYS 
     Site 01:  A + B RAILROAD FLAGGERS 
               Cost Plus Time Site (A + B).  Road User Cost per Day:  $  1,366.00 
 
 Project(s): 
     Project No:  BRM-1237(606)--8N-59 
         County:  LUCAS 
   Type of Work:  BRIDGE AND APPROACHES - PPCB 
          Route:  RUSSELL BLVD         Length:   0.10 miles 
       Location:  IN THE CITY OF CHARITON, OVER UP RR 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 189'-0 X 28'-0 PRETENSIONED PRESTRESSED CONCRETE 
              BEAM BRIDGE WITH 5' SIDEWALK 
  2403-0100010  STRUCT CONC (BRIDGE)                                   397 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        94,821 LB 
       SECTION NO. 0002 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,448 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  010         Proposal ID:  63-0053-066 
 
   Proposed Contract Period:  Late Start Date of 09/22/14 with  30 WORK DAYS 
 
    Proposal Note: 
      ***WORK RESTRICTION*** 
      TO AVOID POTENTIAL IMPACTS TO STATE AND FEDERAL LISTED 
      THREATENED/ENDANGERED BAT SPECIES, ALL CONSTRUCTION 
      ACTIVITIES DIRECTLY UNDERNEATH THE BRIDGE AND WITHIN OR 
      ADJACENT TO CEDAR CREEK MAY NOT BEGIN UNTIL OCTOBER 1 AND 
      MUST CONCLUDE BY MARCH 31.  THIS RESTRICTION DOES NOT APPLY 
      TO THE CONSTRUCTION ACTIVITIES ON OR ALONG THE ROADWAY. 
 
 Project(s): 
     Project No:  ER-005-3(66)--28-63 
         County:  MARION 
   Type of Work:  PERMANENT SCOUR COUNTERMEASURES 
          Route:  IOWA 5               Length:   0.00 miles 
       Location:  2 MILES N. OF MONROE CO. LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                    550 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  011         Proposal ID:  64-C064-103 
 
   Proposed Contract Period:  Late Start Date of 07/28/14 with  55 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C064(103)--8J-64 
         County:  MARSHALL 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  PARKER AVE           Length:   0.10 miles 
       Location:  OVER NORTH TIMBER CREEK, LOCATED IN THE SW 1/4 OF SEC 
                  22-T83N-R18W IN TIMBER CREEK TWP 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,198 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   293 CY 
  2404-7775000  REINFORC STEEL                                      69,946 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  012         Proposal ID:  75-C075-135 
 
   Proposed Contract Period:  Late Start Date of 07/28/14 with  60 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C075(135)--8J-75 
         County:  PLYMOUTH 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  EVERGREEN AVE        Length:   0.11 miles 
       Location:  OVER BULL RUN 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 130' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
  2403-0100010  STRUCT CONC (BRIDGE)                                   350 CY 
  2404-7775000  REINFORC STEEL                                      76,964 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  013         Proposal ID:  78-C078-169 
 
   Proposed Contract Period:  Late Start Date of 07/14/14 with  80 WORK DAYS 
 
 Project(s): 
     Project No:  BRS-C078(169)--60-78 
         County:  POTTAWATTAMIE 
   Type of Work:  BRIDGE AND APPROACHES - PPCB 
          Route:  L66                  Length:   0.00 miles 
       Location:  HIGHWAY #6 N 5.8 MI 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 176'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE 
              BEAM BRIDGE 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       8,907 CY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                     2,096 SY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   255 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        69,134 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  014         Proposal ID:  78-0293-097 
 
   Proposed Contract Period:  Completion Date of 10/02/15 
            Site 01:  TO COMPLETE ROADWAY EMBANKMENT 
                              Completion Date of 12/05/14 
            Site 02:  TO COMPLETE STRUCTURES 
                              Completion Date of 07/31/15 
 
    Proposal Note: 
      ***SITE 01*** 
      TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT 
      INCLUDING, BUT NOT LIMITED TO, RIGID INCLUSIONS, WICK 
      DRAINS, MSE WALLS AND CLASS 10 EXCAVATION. 
 
      ***SITE 02*** 
      TO COMPLETE ALL WORK ASSOCIATED WITH THE BRIDGE PROJECT 
      INCLUDED IN IM-029-3(99)4--13-78 AND TO COMPLETE ALL WORK 
      ASSOCIATED WITH THE BRIDGE PROJECT INCLUDED IN 
      NHS-029-3(100)48--11-78. 
 
 Project(s): 
     Project No:  IM-NHS-029-3(97)48--03-78 
         County:  POTTAWATTAMIE 
   Type of Work:  GRADING 
          Route:  I-29                 Length:   1.14 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT THE I-29/US 275 INTERCHANGE 
 
     Project No:  IM-NHS-029-3(98)48--03-78 
         County:  POTTAWATTAMIE 
   Type of Work:  BRIDGE REPLACEMENT - STEEL GIRDER 
          Route:  I-29                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS ON I-29 NB OVER MOSQUITO CREEK 
                  AND RELOCATED BNSF/CBEC R.R. 
 
     Project No:  IM-029-3(99)48--13-78 
         County:  POTTAWATTAMIE 
   Type of Work:  BRIDGE AND APPROACHES - PPCB 
          Route:  I-29                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT NB US 275/WB IA. 92 
                  OVER I-29 
 
     Project No:  NHS-029-3(100)48--11-78 
         County:  POTTAWATTAMIE 
   Type of Work:  BRIDGE REPLACEMENT - PPCB 
          Route:  I-29                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS ON WB IA 92 OVER MOSQUITO 
                  CREEK 
 
     Project No:  IM-NHS-029-3(111)48--03-78 
         County:  POTTAWATTAMIE 
   Type of Work:  BRIDGE REPLACEMENT - STEEL GIRDER 
          Route:  I-29                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS ON I-29 SB OVER MOSQUITO CREEK 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
                  AND RELOCATED BNFS/CBEC R.R. 
 
     Project No:  IM-NHS-029-3(128)48--03-78 
         County:  POTTAWATTAMIE 
   Type of Work:  TRAFFIC SIGNS 
          Route:  I-29                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS FR. E. OF INDIAN CREEK E TO E 
                  OF MADISON AVE. AND  S. ON I-29 TO 1.3 MI. S. OF IA. 92/275 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS  IM-NHS-029-3(97)48--03-78 
  2102-2625000  EMBANKMENT-IN-PLACE                                    949 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                     447,735 CY 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                       2,031 CY 
  2301-1033100  STD/S-F PCC PAV'T, CL C CL 3, 10"                      236 SY 
  2511-0302600  RECREATIONAL TRAIL, PCC, 6"                            545 SY 
       SECTION NO. 0002 
              ALTERNATE 'AA' OPTION 1:  7 IN. PCC SHOULDER 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN-(97) 
  2122-5190007  PAVED SHLD, PCC, 7"                                    687 SY 
       SECTION NO. 0004 
              ALTERNATE 'BB' OPTION 1:  8 IN. PCC SHOULDER 
              BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN-(97) 
  2122-5190008  PAVED SHLD, PCC, 8"                                     86 SY 
       SECTION NO. 0006 
              DESIGN NO. 0313; A 1045' X VAR. CONTINUOUS WELDED GIRDER 
              BRIDGE - IM-NHS-029-3(98)48--03-78 
  2403-0100010  STRUCT CONC (BRIDGE)                                   894 CY 
  2404-7775000  REINFORC STEEL                                   1,033,872 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       842,763 LB 
       SECTION NO. 0008 
              DESIGN NO. 0113; A 476'-0 X 42'-0 PRETENSIONED PRESTRESSED 
              CONCRETE BEAM BRIDGE - IM-029-3(99)48--13-78 
  2403-0100010  STRUCT CONC (BRIDGE)                                   780 CY 
  2404-7775000  REINFORC STEEL                                      87,840 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       241,711 LB 
       SECTION NO. 0010 
              DESIGN NO. 0213; A 1056'-0 X 38'-0 PRETENSIONED PRESTRESSED 
              CONCRETE BEAM BRIDGE - NHS-029-3(100)48--11-78 
  2403-0100010  STRUCT CONC (BRIDGE)                                   617 CY 
  2404-7775000  REINFORC STEEL                                     620,547 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       433,339 LB 
       SECTION NO. 0012 
              DESIGN NO. 0314; A 1045'-0 X VAR. CONTINUOUS WELDED PLATE 
              GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78 
  2403-0100010  STRUCT CONC (BRIDGE)                                   773 CY 
  2404-7775000  REINFORC STEEL                                     814,991 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       872,493 LB 
       SECTION NO. 0013 
              DESIGN NO. 0414; A 122'-5 X 26'-0 SIMPLE SPAN WELDED PLATE 
              GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78 
  2404-7775000  REINFORC STEEL                                      47,290 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
  SECTION NO. 0013 
              DESIGN NO. 0414; A 122'-5 X 26'-0 SIMPLE SPAN WELDED PLATE 
              GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        44,553 LB 
       SECTION NO. 0015 
              SIGNING ITEMS - IM-NHS-029-3(128)48--03-78 
  2403-0100000  STRUCT CONC (MISCELLANEOUS)                             97 CY 
  2404-7775000  REINFORC STEEL                                      16,229 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        11,780 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  015         Proposal ID:  84-C084-148 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  60 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C084(148)--8J-84 
         County:  SIOUX 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  INDIAN AVENUE        Length:   0.00 miles 
       Location:  1 3/4 MILES NORTH OF IOWA 10 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
  2403-0100010  STRUCT CONC (BRIDGE)                                   215 CY 
  2404-7775000  REINFORC STEEL                                       4,818 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        47,532 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  016         Proposal ID:  88-C088-048 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 110 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C088(45)--55-88 
         County:  UNION 
   Type of Work:  RCB CULVERT REPLACEMENT - TWIN BOX 
          Route:  H17                  Length:   0.65 miles 
       Location:  H17: FROM STRAWBERRY LN. TO UMBRELLA AVE. 
 
     Project No:  FM-C088(48)--55-88 
         County:  UNION 
   Type of Work:  RCB CULVERT REPLACEMENT - TWIN BOX 
          Route:  H17                  Length:   0.46 miles 
       Location:  H17: FROM REDWOOD LN. TO STRAWBERRY LN. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A TWIN 10' X 8' X 164' REINFORCED CONCRETE BOX 
              FM-C088(45)--55-88 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      44,664 CY 
  2108-5025000  OVERHAUL                                            91,276 ST-Y 
  2403-0100020  STRUCT CONC (RCB CULV)                                 585 CY 
  2404-7775000  REINFORC STEEL                                      69,117 LB 
       SECTION NO. 0002 
              ITEMS FOR A TWIN 10' X 10' X 164' REINFORCED CONCRETE BOX 
              FM-C088(48)--55-88 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      73,018 CY 
  2108-5025000  OVERHAUL                                           103,212 ST-Y 
  2403-0100020  STRUCT CONC (RCB CULV)                                 650 CY 
  2404-7775000  REINFORC STEEL                                      79,644 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  101         Proposal ID:  03-C003-054 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with  85 WORK DAYS 
 
 Project(s): 
     Project No:  STP-S-C003(54)--5E-03 
         County:  ALLAMAKEE 
   Type of Work:  PCC OVERLAY - UNBONDED 
          Route:  W60                  Length:   3.74 miles 
       Location:  FROM A52 TO LIDDIARD BOTTOMS ROAD 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                      24,644 CY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                     2,215 SY 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                     213 TON 
  2310-5151040  PCC OVERLAY, FURN ONLY                              10,712 CY 
  2310-5151251  PCC OVERLAY PLACE ONLY (UNBONDED)                   47,901 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  102         Proposal ID:  07-8155-731 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 240 WORK DAYS 
 
 Project(s): 
     Project No:  STP-U-8155(731)--70-07 
         County:  BLACK HAWK 
   Type of Work:  PCC PAVEMENT - GRADE & REPLACE 
          Route:  KIMBALL AVENUE       Length:   1.67 miles 
       Location:  IN THE CITY OF WATERLOO TOWER PARK DR. TO ACADIA ST. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      12,840 CY 
  2301-1033070  STD/S-F PCC PAV'T, CL C CL 3, 7"                     1,305 SY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                    34,038 SY 
  2301-1083070  STD/S-F PCC PAV'T, CL M CL 3, 7"                       721 SY 
  2301-1083080  STD/S-F PCC PAV'T, CL M CL 3, 8"                     1,298 SY 
  2303-0041750  HMA (3M ESAL) BASE, 3/4"                             2,153 TON 
  2303-0042750  HMA (3M ESAL) INTERMEDIATE, 3/4"                       935 TON 
  2303-0043500  HMA (3M ESAL) SURF, 1/2", NO FRIC                      624 TON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                       47 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       4 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  103         Proposal ID:  16-0808-273 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 100 WORK DAYS 
 
 Project(s): 
     Project No:  IMX-080-8(269)269--02-16 
         County:  CEDAR 
   Type of Work:  PCC PAVEMENT - GRADE & REPLACE 
          Route:  I-80                 Length:   0.00 miles 
       Location:  REST AREA 1 MILE W. OF E. JCT. IA. 38(EBL) 
 
     Project No:  IMX-080-8(273)269--02-16 
         County:  CEDAR 
   Type of Work:  PCC PAVEMENT - GRADE & REPLACE 
          Route:  I-80                 Length:   0.00 miles 
       Location:  REST AREA 1 MILE W. OF E. JCT. IA. 38(WBL) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              IMX-080-8(269)269--02-16 
  2102-2625001  EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH             39,558 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      12,519 CY 
  2301-1034100  STD/S-F PCC PAV'T, CL C CL 3I, 10"                  15,354 SY 
  2403-0100020  STRUCT CONC (RCB CULV)                                  42 CY 
  2404-7775000  REINFORC STEEL                                       6,215 LB 
       SECTION NO. 0002 
              ALTERNATE 'AA' OPTION 1:  PCC PAVED SHOULDERS 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (269) 
  2122-5190007  PAVED SHLD, PCC, 7"                                  3,159 SY 
       SECTION NO. 0007 
              ROADWAY ITEMS 
              IMX-080-8(273)269--02-16 
  2102-2625001  EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH             14,493 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      30,804 CY 
  2301-1034100  STD/S-F PCC PAV'T, CL C CL 3I, 10"                  15,618 SY 
  2403-0100020  STRUCT CONC (RCB CULV)                                  41 CY 
  2404-7775000  REINFORC STEEL                                       5,589 LB 
       SECTION NO. 0008 
              ALTERNATE 'CC' OPTION 1:  PCC PAVED SHOULDERS 
              BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (273) 
  2122-5190007  PAVED SHLD, PCC, 7"                                  3,157 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  104         Proposal ID:  27-0351-153 
 
   Proposed Contract Period:  By individual sites. 
            Site 01:  TO COMPLETE STAGES 4 THROUGH 6 ON SHEET J.1 
                              Completion Date of 11/21/14 
            Site 02:  TO COMPLETE STAGES 1 THROUGH 3 ON SHEET J.1 
                              Late Start Date of 04/13/15 with  90 WORK DAYS 
 
    Proposal Note: 
      ***SITE 01*** 
      ALL WORK COMPLETED STAGE 4 THROUGH STAGE 6 AS SHOWN ON SHEET 
      J.01 OF IMX-035-1(153)12--02-27. NO TWO-WAY TWO-LANE TRAFFIC 
      WILL BE ALLOWED OVER THE WINTER OF 2014-2015. 
 
      ***SITE 01 WORK RESTRICTION*** 
      WORK ON SITE 01 WILL NOT BE ALLOWED UNTIL WORK BY OTHERS ON 
      SOUTHBOUND LANES OF I-35 IS COMPLETE. WORK ON SOUTHBOUND 
      I-35 BY OTHERS IS ANTICIPATED TO BE COMPLETE ON OR ABOUT 
      JULY 7, 2014. 
 
      ***SITE 02*** 
      ALL WORK COMPLETED STAGE 1 THROUGH STAGE 3 AS SHOWN ON SHEET 
      J.01 OF IMX-035-1(153)12--02-27. 
 
 Project(s): 
     Project No:  IMX-035-1(153)12--02-27 
         County:  DECATUR 
   Type of Work:  PCC PAVEMENT - GRADE & REPLACE 
          Route:  I-35                 Length:  11.30 miles 
       Location:  FROM IA. 2 INTERCHANGE  N. TO CLARKE CO LINE (NBL) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2301-1004110  STD/S-F PCC PAV'T, QM-C CL 3I, 11"                 190,123 SY 
  2303-0043504  HMA (3M ESAL) SURF, 1/2", FRIC L-4                     286 TON 
       SECTION NO. 0003 
              ALTERNATE 'AA' OPTION 2:  PCC SHOULDERS 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
  2122-5190007  PAVED SHLD, PCC, 7"                                100,337 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  105         Proposal ID:  52-5557-617 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 130 WORK DAYS 
 
 Project(s): 
     Project No:  STP-U-5557(617)--70-52 
         County:  JOHNSON 
   Type of Work:  PCC PAVEMENT - GRADE & REPLACE 
          Route:  W60                  Length:   1.61 miles 
       Location:  IN THE CITY OF NORTH LIBERTY FROM PENN ST TO 230TH ST 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       7,380 CY 
  2301-1032100  STD/S-F PCC PAV'T, CL C CL 2, 10"                   20,750 SY 
  2301-1033090  STD/S-F PCC PAV'T, CL C CL 3, 9"                     8,025 SY 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                   2,375 TON 
  2403-0100000  STRUCT CONC (MISCELLANEOUS)                             10 CY 
  2404-7775000  REINFORC STEEL                                         590 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  106         Proposal ID:  66-C066-059 
 
   Proposed Contract Period:  Late Start Date of 09/01/14 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  ER-C066(059)--58-66 
         County:  MITCHELL 
   Type of Work:  BRIDGE APPROACH REPAIR 
          Route:  MULTIPLE ROUTES      Length:   0.04 miles 
       Location:  LOCATION 1: HIGHWAY 105  LOCATION 2: T46 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         640 CY 
  2122-5190007  PAVED SHLD, PCC, 7"                                    100 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  107         Proposal ID:  69-6360-617 
 
   Proposed Contract Period:  Approx Start Date of 06/23/14 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  STP-E-6360(617)--8V-69 
         County:  MONTGOMERY 
   Type of Work:  PCC SIDEWALK/TRAIL 
          Route:  AMERICAN DISCOVERY   Length:   0.23 miles 
       Location:  IN THE CITY OF RED OAK, FROM 4TH STREET TO 8TH STREET 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         235 CY 
  2511-0302500  RECREATIONAL TRAIL, PCC, 5"                          1,124 SY 
  2511-0302800  RECREATIONAL TRAIL, PCC, 8"                              7 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  108         Proposal ID:  77-3125-611 
 
   Proposed Contract Period:  Late Start Date of 07/07/14 with  80 WORK DAYS 
 
 Project(s): 
     Project No:  STP-U-3125(611)--70-77 
         County:  POLK 
   Type of Work:  PCC PAVEMENT - GRADE & REPLACE 
          Route:  SE 19THH STREET      Length:   0.46 miles 
       Location:  IN THE CITY OF GRIMES, FROM HWY 141 EAST 
                  0.5 MILES 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      13,168 CY 
  2301-1033090  STD/S-F PCC PAV'T, CL C CL 3, 9"                    19,476 SY 
  2511-0302500  RECREATIONAL TRAIL, PCC, 5"                          2,505 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  109         Proposal ID:  77-7875-642 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with  90 WORK DAYS 
 
 Project(s): 
     Project No:  STP-A-7875(642)--86-77 
         County:  POLK 
   Type of Work:  PCC PAVEMENT WIDENING 
          Route:  URBANDALE DRIVE      Length:   0.81 miles 
       Location:  IN THE CITY OF URBANDALE, MEREDITH DRIVE AND NW URBANDALE 
                  DRIVE: INTERSECTION IMPROVEMENTS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       4,116 CY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                     5,121 SY 
  2301-1033100  STD/S-F PCC PAV'T, CL C CL 3, 10"                    2,762 SY 
  2303-0042500  HMA (3M ESAL) INTERMEDIATE, 1/2"                     1,300 TON 
  2303-0043503  HMA (3M ESAL) SURF, 1/2", FRIC L-3                   1,300 TON 
  2511-0302500  RECREATIONAL TRAIL, PCC, 5"                            301 SY 
  2511-0302600  RECREATIONAL TRAIL, PCC, 6"                             64 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  110         Proposal ID:  91-3680-616 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 120 WORK DAYS 
 
    Proposal Note: 
      *** INCENTIVE/DISINCENTIVE *** 
      SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR 
      INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL 
      APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS: 
      SITE NUMBER 01: 3 CLOSURE DAYS/CALENDAR DAYS, 
      INCENTIVE RATE $3,500.00 PER CALENDAR DAY. 
      DISINCENTIVE/LIQUIDATED DAMAGES RATE $3,500.00 PER CALENDAR 
      DAY 
      THIS SITE INCLUDES ALL WORK TO CONSTRUCT CRITICAL 
      RECONSTRUCTION AREA #1 AS SHOWN ON SHEET J.9. 
      SITE 02: 4 CLOSURE DAYS/CALENDAR DAYS 
      INCENTIVE RATE $3,500.00 PER CALENDAR DAY. 
      DISINCENTIVE/LIQUIDATED DAMAGES RATE $3,500.00 PER CALENDAR 
      DAY 
      THIS SITE INCLUDES ALL WORK TO CONSTRUCT CRITICAL 
      RECONSTRUCTION AREA #2 AS SHOWN ON SHEET J.10. 
      THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE(LIQUIDATED 
      DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE 
      PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION 
      OF THE CRITICAL CLOSURE ACTIVITY. 
 
      ***CRITCAL CLOSURE ACTIVITY*** 
      WHEN HILLCREST AVENUE IS CLOSED AND THE DETOUR IS IN EFFECT. 
 
 Project(s): 
     Project No:  STP-U-3680(616)--70-91 
         County:  WARREN 
   Type of Work:  PCC PAVEMENT - GRADE & REPLACE 
          Route:  U.S. 65              Length:   1.05 miles 
       Location:  IN THE CITY OF INDIANOLA, FROM SOUTH OF HILLCREST 
                  AVENUE TO NORTH OF HOOVER STREET 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      34,138 CY 
  2122-5190007  PAVED SHLD, PCC, 7"                                  1,170 SY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                     7,093 SY 
  2301-1033100  STD/S-F PCC PAV'T, CL C CL 3, 10"                   20,561 SY 
  2303-0021750  HMA (300K ESAL) BASE, 3/4"                             116 TON 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                     215 TON 
  2303-0053502  HMA (10M ESAL) SURF, 1/2", FRIC L-2                    712 TON 
  2511-0302600  RECREATIONAL TRAIL, PCC, 6"                            306 SY 
  2528-5160100  CRITICAL CLOSURE ACTIVITY I/D                            3 CDAY 
  2528-5160100  CRITICAL CLOSURE ACTIVITY I/D                            4 CDAY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  151         Proposal ID:  11-C011-091 
 
   Proposed Contract Period:  Late Start Date of 06/16/14 with  80 WORK DAYS 
 
 Project(s): 
     Project No:  STP-S-C011(91)--5E-11 
         County:  BUENA VISTA 
   Type of Work:  HMA RESURFACING 
          Route:  C13                  Length:   4.78 miles 
       Location:  FROM COUNTY RD. M36 EAST TO 280 FT WEST OF US HIGHWAY 71 
 
     Project No:  FM-C011(102)--55-11 
         County:  BUENA VISTA 
   Type of Work:  HMA RESURFACING 
          Route:  230TH AVE            Length:   6.02 miles 
       Location:  FROM COUNTY ROAD C49 NORTH TO IOWA HIGHWAY 3 
 
     Project No:  LFM-R-1378--7X-11 
         County:  BUENA VISTA 
   Type of Work:  HMA RESURFACING 
          Route:  200TH AVE            Length:   3.46 miles 
       Location:  FROM 625TH ST. NORTH TO COUNTY ROAD C49 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              STP-S-C011(91)--5E-11 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                  25,451 TON 
       SECTION NO. 0002 
              ROADWAY ITEMS 
              FM-C011(102)--55-11 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                  13,624 TON 
       SECTION NO. 0003 
              ROADWAY ITEMS 
              LFM-R-1378--7X-11 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                   8,138 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  152         Proposal ID:  36-C036-069 
 
   Proposed Contract Period:  Late Start Date of 09/01/14 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C036(69)--55-36 
         County:  FREMONT 
   Type of Work:  HMA PAVEMENT - NEW 
          Route:  BLUFF ROAD           Length:   6.34 miles 
       Location:  L44: FROM HAMBURG CITY LIMITS TO HWY 2 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0021500  HMA (300K ESAL) BASE, 1/2"                          18,350 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  153         Proposal ID:  36-2751-037 
 
   Proposed Contract Period:  Late Start Date of 07/28/14 with  60 WORK DAYS 
 
 Project(s): 
     Project No:  STPN-275-1(37)--2J-36 
         County:  FREMONT 
   Type of Work:  HMA PAVEMENT WIDENING / HMA RESURFACING 
          Route:  U.S. 275             Length:   5.77 miles 
       Location:  FROM JUST N. OF CO. RD. J-24 N. THROUGH TABOR 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                      5 CY 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                     6,728 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                   10,235 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  154         Proposal ID:  48-C048-066 
 
   Proposed Contract Period:  Late Start Date of 09/29/14 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C048(66)--55-48 
         County:  IOWA 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  V36                  Length:   1.00 miles 
       Location:  ON V36: VICTOR TO U.S. 6 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0031750  HMA (1M ESAL) BASE, 3/4"                             2,844 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    1,219 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  155         Proposal ID:  51-C051-063 
 
   Proposed Contract Period:  Late Start Date of 09/22/14 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C051(63)--55-51 
         County:  JEFFERSON 
   Type of Work:  HMA PAVEMENT - REPLACE 
          Route:  W21                  Length:   1.65 miles 
       Location:  STATE HIGHWAY 1  TO PLEASANT PLAIN RD. (COUNTY ROAD W21) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         159 CY 
  2303-0031750  HMA (1M ESAL) BASE, 3/4"                             5,500 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    2,800 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  156         Proposal ID:  52-C052-095 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with  80 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C052(95)--55-52 
         County:  JOHNSON 
   Type of Work:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
          Route:  VARIOUS JOHNSON CO.  Length:   2.50 miles 
       Location:  F28: FROM PENN ST. TO WEST OF CHAEL DRIVE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       6,790 CY 
  2301-1033070  STD/S-F PCC PAV'T, CL C CL 3, 7"                       225 SY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                       395 SY 
  2303-0001000  HMA WEDGE/LEVEL/STRENGTH                                85 TON 
  2303-0041500  HMA (3M ESAL) BASE, 1/2"                               335 TON 
  2303-0042500  HMA (3M ESAL) INTERMEDIATE, 1/2"                     6,715 TON 
  2303-0043503  HMA (3M ESAL) SURF, 1/2", FRIC L-3                   6,965 TON 
  2511-0302600  RECREATIONAL TRAIL, PCC, 6"                            165 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  157         Proposal ID:  52-0806-367 
 
   Proposed Contract Period:  Late Start Date of 09/08/14 with  35 WORK DAYS 
 
 Project(s): 
     Project No:  IMX-080-6(367)240--02-52 
         County:  JOHNSON 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  I-80                 Length:   1.35 miles 
       Location:  FROM CLEAR CREEK E. TO E. OF IA 965 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                    128 CY 
  2303-0073502  HMA (100M ESAL) SURF, 1/2", FRIC L-2                 8,244 TON 
  2303-7000510  HMA MIX INCORPORATED W/ ANTI-STRIP AGENT             8,244 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  158         Proposal ID:  55-C055-146 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 100 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C055(144)--55-55 
         County:  KOSSUTH 
   Type of Work:  HMA RESURFACING 
          Route:  B-19                 Length:  11.40 miles 
       Location:  BURT E 11.4 MI TO R-14 
 
     Project No:  FM-C055(145)--55-55 
         County:  KOSSUTH 
   Type of Work:  HMA RESURFACING 
          Route:  C-12                 Length:   5.00 miles 
       Location:  LUVERNE CITY LIMITS E 5 MI TO IA 17 
 
     Project No:  STP-S-C055(146)--5E-55 
         County:  KOSSUTH 
   Type of Work:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
          Route:  B-63                 Length:  11.00 miles 
       Location:  IA 15 E 11 MI TO US 169 
 
     Project No:  LFM-RS14(3)--7X-55 
         County:  KOSSUTH 
   Type of Work:  HMA RESURFACING 
          Route:  B-14                 Length:   7.92 miles 
       Location:  P20 E 8 MI TO US 169 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
                                                       FM-C055(144)--55-55 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                  13,745 TON 
       SECTION NO. 0002 
              ROADWAY ITEMS 
                                                       FM-C055(145)--55-55 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                   8,363 TON 
       SECTION NO. 0003 
              ROADWAY ITEMS 
                                                    STP-S-C055(146)--5E-55 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                  23,991 TON 
       SECTION NO. 0004 
              ROADWAY ITEMS 
                                                        LFM-RS14(3)--7X-55 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                  12,149 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 





  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  160         Proposal ID:  76-0033-052 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 120 WORK DAYS 
 
 Project(s): 
     Project No:  NHSX-003-3(52)--3H-76 
         County:  POCAHONTAS 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  IOWA 3               Length:  12.03 miles 
       Location:  FROM JCT. IA. 4 IN POCAHONTAS E. TO JUST E. OF 
                  S. GILMORE ST. IN GILMORE CITY 
 
     Project No:  MP-015-3(710)10--76-76 
         County:  POCAHONTAS 
   Type of Work:  PIPE CULVERTS 
          Route:  IOWA 15              Length:   0.00 miles 
       Location:  THREE MILES NORTH OF ROLFE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              NHSX-003-3(52)--3H-76 
  2102-2625000  EMBANKMENT-IN-PLACE                                     50 CY 
  2303-0042500  HMA (3M ESAL) INTERMEDIATE, 1/2"                    17,080 TON 
  2303-0043503  HMA (3M ESAL) SURF, 1/2", FRIC L-3                  17,080 TON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      664 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      31 EACH 
       SECTION NO. 0004 
              ROADWAY ITEMS 
              MP-015-3(710)10--76-76 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                       34 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       2 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  161         Proposal ID:  78-C078-181 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 120 WORK DAYS 
 
    Proposal Note: 
      ***WORK RESTRICTION FOR FM-C078(182)--55-78*** 
      NO WORK MAY TAKE PLACE BETWEEN SEPTEMBER 12, 2014 AND 
      NOVEMBER 15, 2014 FROM STA. 798+99 TO STA. 821+26. 
 
 Project(s): 
     Project No:  FM-C078(181)--55-78 
         County:  POTTAWATTAMIE 
   Type of Work:  HMA PAVEMENT - GRADE AND REPLACE 
          Route:  G-30                 Length:   5.00 miles 
       Location:  PINOAK (G30): L66 E 5 MI TO MAHOGANY RD 
 
     Project No:  FM-C078(182)--55-78 
         County:  POTTAWATTAMIE 
   Type of Work:  HMA PAVEMENT - GRADE AND REPLACE 
          Route:  G-30                 Length:   5.00 miles 
       Location:  G30: FROM M16 TO HWY. 59 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
                                                       FM-C078(181)--55-78 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      36,898 CY 
  2303-0032750  HMA (1M ESAL) INTERMEDIATE, 3/4"                     9,590 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    5,727 TON 
       SECTION NO. 0002 
              ROADWAY ITEMS 
                                                       FM-C078(182)--55-78 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      32,080 CY 
  2303-0032750  HMA (1M ESAL) INTERMEDIATE, 3/4"                     8,343 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    5,479 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  162         Proposal ID:  78-0921-069 
 
   Proposed Contract Period:  Late Start Date of 08/11/14 with  45 WORK DAYS 
 
 Project(s): 
     Project No:  STPN-092-1(69)--2J-78 
         County:  POTTAWATTAMIE 
   Type of Work:  HMA PAVEMENT WIDENING / HMA RESURFACING 
          Route:  IOWA 92              Length:   3.65 miles 
       Location:  FROM KEG CREEK E. THROUGH TREYNOR 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                  2,994 CY 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                          93 CY 
  2303-0042500  HMA (3M ESAL) INTERMEDIATE, 1/2"                     5,157 TON 
  2303-0043503  HMA (3M ESAL) SURF, 1/2", FRIC L-3                   8,724 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  163         Proposal ID:  92-0222-051 
 
   Proposed Contract Period:  Late Start Date of 10/06/14 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  STPN-022-2(51)--2J-92 
         County:  WASHINGTON 
   Type of Work:  HMA PAVED SHOULDER - NEW 
          Route:  IOWA 22              Length:   1.11 miles 
       Location:  FROM WELLMAN TO W. OF US 218 IN RIVERSIDE 
                  (3 LOCATIONS) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                         442 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  164         Proposal ID:  94-C094-101 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  STP-S-C094(101)--5E-94 
         County:  WEBSTER 
   Type of Work:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
          Route:  D43                  Length:   6.20 miles 
       Location:  ROUTE D43: FROM ROUTE P33 IN CALLENDER TO HWY 169 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                   13,926 TON 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  165         Proposal ID:  99-0034-042 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 160 WORK DAYS 
            Site 01:  SEE SITE NUMBER 01 DESCRIPTION BELOW. 
                              Completion Date of 11/01/14 
            Site 02:  BRIDGE APPROACHES AT STA. 3016+47.5. SEE BELOW. 
                              No Start Date Specified with  30 WORK DAYS 
            Site 03:  BRIDGE APPROACHES AT STA. 3058+85.2. SEE BELOW. 
                              No Start Date Specified with  30 WORK DAYS 
            Site 04:  BRIDGE APPROACHES AT STA. 509+49.7. SEE BELOW. 
                              No Start Date Specified with  30 WORK DAYS 
 
    Proposal Note: 
      *** SITE NUMBER 01 *** 
      ALL CONSTRUCTION IN CLARION, FROM STA 660+74 TO THE END OF 
      PROJECT, MUST BE COMPLETED BY NOVEMBER 1, 2014 WITH THE 
      FOLLOWING EXCEPTIONS:  CONSTRUCTION FOR GROOVING FOR 
      PAVEMENT MARKINGS, FINAL PAVEMENT MARKINGS, SHOULDER RUMBLE 
      STRIPS AND CENTERLINE RUMBLE STRIPS. 
 
      *** SITE NUMBERS 02, 03 AND 04 *** 
      ALL WORK ASSOCIATED WITH THE REMOVAL AND REPLACEMENT OF THE 
      BRIDGE APPROACHES AT STA 3016+47.5, STA 3058+85.2 AND STA 
      509+49.7, INCLUDING CONSTRUCTING NEW BRIDGE END POSTS, AND 
      CONSTRUCTING NEW GUARDRAIL MUST BE COMPLETED WITHIN 30 






     Project No:  NHSX-003-3(51)--3H-46 
         County:  HUMBOLDT 
   Type of Work:  HMA PAVEMENT WIDENING / HMA RESURFACING 
          Route:  IOWA 3               Length:  12.95 miles 
       Location:  FROM US 169 IN HUMBOLDT E. TO IA. 17 AT THE 
                  WRIGHT CO. LINE 
 
     Project No:  NHSX-003-4(42)--3H-99 
         County:  WRIGHT 
   Type of Work:  HMA PAVEMENT WIDENING / HMA RESURFACING 
          Route:  IOWA 3               Length:  13.12 miles 
       Location:  FROM HUMBOLDT CO. LINE E. TO NELSON AVE. SE IN CLARION 
 
     Project No:  RM-1337(604)--9D-99 
         County:  WRIGHT 
   Type of Work:  PCC PAVEMENT - GRADE AND NEW 
          Route:  IOWA 3               Length:   0.10 miles 
       Location:  WESTBOUND RIGHT TURN LANE ON IA 3 AT WEST 8TH STREET  IN THE 
                   CITY OF CLARION 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              NHSX-3-3(51)--3H-46 
  2102-2625000  EMBANKMENT-IN-PLACE                                  1,387 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                          62 CY 
  2303-0041750  HMA (3M ESAL) BASE, 3/4"                             9,973 TON 
  2303-0042500  HMA (3M ESAL) INTERMEDIATE, 1/2"                    26,728 TON 
  2303-0043504  HMA (3M ESAL) SURF, 1/2", FRIC L-4                  20,046 TON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      970 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      26 EACH 
       SECTION NO. 0002 
              ROADWAY ITEMS 
              NHSX-003-4(42)--3H-99 
  2102-2625000  EMBANKMENT-IN-PLACE                                  5,242 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       2,680 CY 
  2303-0041750  HMA (3M ESAL) BASE, 3/4"                            17,057 TON 
  2303-0042500  HMA (3M ESAL) INTERMEDIATE, 1/2"                    24,852 TON 
  2303-0043504  HMA (3M ESAL) SURF, 1/2", FRIC L-4                  21,030 TON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      518 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      18 EACH 
       SECTION NO. 0003 
              DESIGN NO. 0314; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE 
              NHSX-003-4(42)--3H-99 
  2403-0100000  STRUCT CONC (MISCELLANEOUS)                              2 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                           540 LB 
       SECTION NO. 0004 
              ROADWAY ITEMS 
              RM-1337(604)--9D-99 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         241 CY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                     1,172 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  201         Proposal ID:  05-0444-706-A 
 
   Proposed Contract Period:  Late Start Date of 09/29/14 with  45 WORK DAYS 
 








     Project No:  MP-044-4(706)45--76-05 
         County:  AUDUBON 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 44              Length:  20.68 miles 
       Location:  FROM THE JCT. OF U.S. 71 TO THE WCL OF GUTHRIE CENTER. 
 
     Project No:  MP-025-4(704)86--76-39 
         County:  GUTHRIE 
   Type of Work:  HMA CRACK FILLING 
          Route:  IOWA 25              Length:  11.22 miles 
       Location:  FROM GUTHRIE CENTER, NORTH TO IOWA 141. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              AUDUBON COUNTY MP-044-4(706)45--76-05 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      498 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      85 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  202         Proposal ID:  10-0206-710 
 
   Proposed Contract Period:  Late Start Date of 08/11/14 with  50 WORK DAYS 
 
 Project(s): 
     Project No:  MP-020-6(710)245--76-10 
         County:  BUCHANAN 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 20              Length:   7.29 miles 
       Location:  FROM BLACK HAWK COUNTY LINE TO IOWA AVENUE IN INDEPENDENCE. 
 
     Project No:  MP-013-6(708)45--76-28 
         County:  DELAWARE 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 13              Length:   9.14 miles 
       Location:  FROM NORTH OF MANCHESTER TO IOWA 3. 
 
     Project No:  MP-020-6(704)283--76-28 
         County:  DELAWARE 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 20              Length:  29.68 miles 
       Location:  FROM DELAWARE EAST TO MILE HILL LANE IN DUBUQUE. 
 
     Project No:  MP-038-6(707)75--76-28 
         County:  DELAWARE 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 38              Length:  22.12 miles 
       Location:  FROM NEAR THE NCL OF HOPKINTON NORTH TO IOWA 3. 
 
     Project No:  MP-032-6(704)0--76-31 
         County:  DUBUQUE 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 32              Length:   3.09 miles 
       Location:  FROM U.S. 20 NORTHEASTERLY TO JFK ROAD, IN THE CITY OF 
                  DUBUQUE. (NBL) 
 
     Project No:  MP-061-6(704)189--76-31 
         County:  DUBUQUE 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 61              Length:   2.27 miles 
       Location:  IN THE CITY OF DUBUQUE, FROM THE NORTH JCT. OF U.S 52, 
                  NORTH & EAST TO THE WISCONSIN STATE LINE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      591 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      83 EACH 
       SECTION NO. 0002 
              ROADWAY ITEMS 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
  SECTION NO. 0002 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      808 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      56 EACH 
       SECTION NO. 0003 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      674 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      52 EACH 
       SECTION NO. 0004 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      705 SY 
  2529-5070111  PATCH,FULL-DEPTH FINISH,BY AREA(=>50 FT)                61 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      68 EACH 
       SECTION NO. 0005 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      216 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      23 EACH 
       SECTION NO. 0006 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      305 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      25 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  203         Proposal ID:  40-0351-703 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  MPIN-035-1(703)144--0N-40 
         County:  HAMILTON 
   Type of Work:  HMA PAVED SHOULDER - FOG SEAL 
          Route:  I-35                 Length:  15.32 miles 
       Location:  FROM THE D-25 INTERCHANGE TO 0.47 MI. S. OF 
                  C-47 INTERCHANGE.  (NBL/SBL) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  204         Proposal ID:  53-C053-070 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 110 WORK DAYS 
 
 Project(s): 
     Project No:  STP-S-C053(70)--5E-53 
         County:  JONES 
   Type of Work:  PCC PATCHING 
          Route:  X44                  Length:   5.30 miles 
       Location:  X-44: FROM E-23 TO US 151 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2625001  EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH             67,710 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       2,204 CY 
  2403-0100020  STRUCT CONC (RCB CULV)                                  98 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        14,179 LB 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    4,428 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                     342 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  205         Proposal ID:  57-1516-720 
 
   Proposed Contract Period:  Late Start Date of 08/18/14 with  40 WORK DAYS 
 
 Project(s): 
     Project No:  MP-006-6(709)232--76-48 
         County:  IOWA 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 6               Length:  15.37 miles 
       Location:  FROM THE EAST JCT. OF U.S. 151 TO IOWA 965. 
 
     Project No:  MP-151-6(706)0--76-48 
         County:  IOWA 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 151             Length:   9.62 miles 
       Location:  FROM I-80 TO NORTH OF THE IOWA RIVER. 
 
     Project No:  MP-006-6(727)250--76-52 
         County:  JOHNSON 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 6               Length:   1.69 miles 
       Location:  IN THE CITY OF IOWA CITY, FROM HAWKINS DRIVE TO NEAR THE 
                  SOUTH JCT. OF IOWA 1. 
 
     Project No:  MP-218-6(702)86--76-52 
         County:  JOHNSON 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 218             Length:   3.02 miles 
       Location:  FROM HILLS TO 1 MILE SOUTH OF RIVERSIDE DRIVE. 
 
     Project No:  MP-038-6(717)64--76-53 
         County:  JONES 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 38              Length:   0.00 miles 
       Location:  AT KITTY CREEK IN THE CITY OF MONTICELLO. 
 
     Project No:  MP-151-6(705)38--76-57 
         County:  LINN 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 151             Length:  36.67 miles 
       Location:  FROM IOWA 13 TO CASCADE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      467 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      42 EACH 
       SECTION NO. 0002 
              ROADWAY ITEMS 
              IOWA 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
  SECTION NO. 0002 
              ROADWAY ITEMS 
              IOWA 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      423 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      22 EACH 
       SECTION NO. 0003 
              ROADWAY ITEMS 
              JOHNSON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      544 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      55 EACH 
       SECTION NO. 0004 
              ROADWAY ITEMS 
              JOHNSON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      494 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      58 EACH 
       SECTION NO. 0005 
              ROADWAY ITEMS 
              JONES 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                       97 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       4 EACH 
       SECTION NO. 0006 
              ROADWAY ITEMS 
              LINN 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    1,110 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                     102 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  206         Proposal ID:  57-3806-710 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  15 WORK DAYS 
 








     Project No:  MPIN-380-6(710)30--0N-57 
         County:  LINN 
   Type of Work:  HMA PAVED SHOULDER - FOG SEAL 
          Route:  I-380                Length:  13.42 miles 
       Location:  FROM 1 MILE NORTH OF CO. RD. E-34 TO IOWA 150. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  207         Proposal ID:  65-C065-096 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C065(96)--55-65 
         County:  MILLS 
   Type of Work:  SEAL COAT 
          Route:  VARIOUS LOCATIONS    Length:   0.00 miles 
       Location:  COUNTY: SEAL COAT SURFACING 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  208         Proposal ID:  67-0293-715 
 
   Proposed Contract Period:  Late Start Date of 09/08/14 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  MPIN-029-3(715)113--0N-67 
         County:  MONONA 
   Type of Work:  SLURRY SEAL 
          Route:  I-29                 Length:  13.49 miles 
       Location:  FROM N. OF IA 175 INTERCHANGE TO THE WOODBURY COUNTY LINE. 
                  (NORTHBOUND LANES) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  209         Proposal ID:  67-0293-716 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  MPIN-029-3(716)106--0N-67 
         County:  MONONA 
   Type of Work:  MICROSURFACING 
          Route:  I-29                 Length:   8.06 miles 
       Location:  FROM JUST N. OF THE BLENCOE INTERCHANGE TO THE IA 175 
                  INTERCHANGE.  (SOUTHBOUND LANES) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  210         Proposal ID:  82-2806-701 
 
   Proposed Contract Period:  Late Start Date of 09/22/14 with  15 WORK DAYS 
 








     Project No:  MPIN-080-6(710)248--0N-52 
         County:  JOHNSON 
   Type of Work:  HMA CRACK FILLING 
          Route:  I-80                 Length:   0.00 miles 
       Location:  FROM 1 MILE EAST OF IOWA CITY TO THE SCOTT COUNTY LINE. 
                  (VARIOUS LOCATIONS ) 
 
     Project No:  MPIN-280-6(701)0--0N-82 
         County:  SCOTT 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  I-280                Length:   0.00 miles 
       Location:  FROM I-80 TO ILLINOIS STATE LINE.  (VARIOUS LOCATIONS) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  211         Proposal ID:  91-0355-708 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  40 WORK DAYS 
 
 Project(s): 
     Project No:  IMN-035-1(136)0--0E-27 
         County:  DECATUR 
   Type of Work:  PCC PATCHING 
          Route:  I-35                 Length:   0.00 miles 
       Location:  I-35 FROM MISSOURI STATE LINE NORTH TO W. I-35/80/235 
                  INTERCHANGE 
 
     Project No:  MPIN-035-5(708)43--0N-91 
         County:  WARREN 
   Type of Work:  MICROSURFACING 
          Route:  I-35                 Length:  11.62 miles 
       Location:  FROM CLARKE CO. LINE TO 2.5 MI. S. OF IA 92. 
                  (NB AND SB LANES) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              IMN-035-1(136)0--0E-27 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    1,885 SY 
  2529-5070111  PATCH,FULL-DEPTH FINISH,BY AREA(=>50 FT)               485 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                     156 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  212         Proposal ID:  94-1751-707 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with  85 WORK DAYS 
 
 Project(s): 
     Project No:  MP-017-1(710)19--76-08 
         County:  BOONE 
   Type of Work:  HMA CRACK FILLING 
          Route:  IOWA 17              Length:   1.00 miles 
       Location:  U.S. 30 INTERCHANGE ( INCL. ALL FOUR U.S.30 RAMPS.) 
 
     Project No:  MP-017-1(711)25--76-08 
         County:  BOONE 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 17              Length:   3.60 miles 
       Location:  FROM 1.5 MILES N. OF E-26 N. 5.7 MILES 
                  (WORK IS IN 9 VARIOUS LENGTH SITES) 
 
     Project No:  MP-930-1(701)0--76-08 
         County:  BOONE 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 930             Length:   1.30 miles 
       Location:  FROM U.S. 30 EB EXIT RAMP, EAST TO R-38. 
 
     Project No:  MP-025-1(701)102--76-37 
         County:  GREENE 
   Type of Work:  HMA CRACK FILLING 
          Route:  IOWA 25              Length:  10.80 miles 
       Location:  FROM NORTH OF E-63, NORTH TO SCRANTON. 
 
     Project No:  MP-006-1(707)167--76-50 
         County:  JASPER 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  U.S. 6               Length:   1.92 miles 
       Location:  IN THE CITY OF NEWTON, FROM 300' EAST OF THE JCT. OF IOWA 14 
                  TO E. 14TH ST. N. 
 
     Project No:  MP-014-1(708)85--76-50 
         County:  JASPER 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 14              Length:   8.60 miles 
       Location:  FROM 1.6 MILE W. OF IA. 224 JCT., E. & N. TO 300TH ST. 
                  IN MARSHALL CO. 
 
     Project No:  MP-117-1(703)6--76-50 
         County:  JASPER 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 117             Length:   1.54 miles 
       Location:  FROM THE JCT. OF CO. RD. F-48 IN THE CITY OF COLFAX, W. & 
                  N. TO JUST N. OF I-80 (INCL WB I-80 EXIT RAMP). 
 
     Project No:  MP-005-1(504)77--76-63 
         County:  MARION 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 5               Length:   5.49 miles 
       Location:  FROM 1 MILE N. OF PLEASANTVILLE N. TO HARTFORD. 
                  (NB 76.1 -80.4) (SB 80.9 - 82.1) 
 
     Project No:  MP-069-1(712)97--76-77 
         County:  POLK 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  U.S. 69              Length:   1.07 miles 
       Location:  IN THE CITY OF ANKENY FROM NW AUTUMN CREST DR. N. TO 0.11 MI 
                  N OF NE 118TH AVE. 
 
     Project No:  MP-160-1(704)0--76-77 
         County:  POLK 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 160             Length:   1.40 miles 
       Location:  IN THE CITY OF ANKENY FROM JCT. WITH IOWA 415 E. TO 
                  NEAR SE PEACHTREE DR. 
 
     Project No:  MP-415-1(714)5--76-77 
         County:  POLK 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 415             Length:   1.48 miles 
       Location:  IN THE CITY OF ANKENY FROM JUST S. OF SW 72ND ST., N. & W. 
                  TO 0.7 MI. WEST OF JCT. IA  160. 
 
     Project No:  MP-030-1(710)148--76-85 
         County:  STORY 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  U.S. 30              Length:   3.85 miles 
       Location:  FROM 0.4 MI. E. OF UNIVERSITY AVE. IN AMES E. TO 
                  0.75 MI. EAST OF I-35 (INCL. EB/WB LANES & VARIOUS RAMPS). 
 
     Project No:  MP-030-1(705)198--76-86 
         County:  TAMA 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  U.S. 30              Length:   0.80 miles 
       Location:  FROM 0.35 MILE W. OF THE MESKWAKI CASINO ENTRANCE, 
                   E. 0.8 MILE (EB LANES ONLY). 
 
     Project No:  MP-169-1(706)166--76-94 
         County:  WEBSTER 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  U.S. 169             Length:   5.32 miles 
       Location:  FROM 0.25 MI. S. OF SOUTH JCT. CO. RD. C-56, 
                  N. TO WILLOW RIDGE DR. IN THE CITY OF HUMBOLDT. 
 
     Project No:  MP-175-1(707)127--76-94 
         County:  WEBSTER 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 175             Length:  14.76 miles 
       Location:  FROM 0.2 MI. E. OF JCT. US 169 E. TO 0.15 MI. W. OF 
                  THE S. JCT. OF IA 17 (VARIOUS LOCATIONS). 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  213         Proposal ID:  97-0203-718 
 
   Proposed Contract Period:  Late Start Date of 09/15/14 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  MP-075-3(715)101--76-75 
         County:  PLYMOUTH 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 75              Length:   4.51 miles 
       Location:  FROM THE JCT. OF C-80 TO 0.2 MILES SOUTH OF C-60. 
 
     Project No:  MP-012-3(708)8--76-97 
         County:  WOODBURY 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 12              Length:   1.61 miles 
       Location:  IN THE CITY OF SIOUX CITY, FROM SOUTH OF COUNCIL OAK DRIVE 
                  TO MILITARY ROAD. 
 
     Project No:  MP-012-3(709)0--76-97 
         County:  WOODBURY 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 12              Length:   0.35 miles 
       Location:  IN THE CITY OF SIOUX CITY, AT THE U.S. 20 INTERCHANGE. 
 
     Project No:  MP-020-3(718)4--76-97 
         County:  WOODBURY 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 20              Length:  15.55 miles 
       Location:  FROM THE EAST JCT. OF US 75 TO 1 MILE EAST OF MOVILLE. 
 
     Project No:  MP-020-3(719)0--76-97 
         County:  WOODBURY 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 20              Length:   4.10 miles 
       Location:  FROM THE JCT. OF I-29, EAST TO THE EAST JCT. OF US 75. 
 
     Project No:  MP-075-3(705)96--76-97 
         County:  WOODBURY 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 75              Length:   3.46 miles 
       Location:  FROM 2 MILES NORTH OF US 20 TO THE JCT. OF IA 376. 
 
     Project No:  MP-376-3(706)91--76-97 
         County:  WOODBURY 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 376             Length:   8.15 miles 
       Location:  IN THE CITY OF SIOUX CITY, FROM SINGING HILLS BLVD. NORTH TO 
                  THE JCT. OF D-12. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
              PCC PATCHING ITEMS 
              PLYMOUTH COUNTY MP-075-3(715)101--76-75 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                       85 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       6 EACH 
       SECTION NO. 0002 
              URBAN WOODBURY COUNTY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      218 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      18 EACH 
       SECTION NO. 0003 
              URBAN WOODBURY COUNTY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                       48 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       2 EACH 
       SECTION NO. 0004 
              RURAL WOODBURY COUNTY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      257 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      21 EACH 
       SECTION NO. 0005 
              URBAN WOODBURY COUNTY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      730 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      81 EACH 
       SECTION NO. 0006 
              RURAL WOODBURY COUNTY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      157 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      19 EACH 
       SECTION NO. 0007 
              URBAN WOODBURY COUNY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      226 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      26 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  214         Proposal ID:  97-0293-709 
 
   Proposed Contract Period:  Late Start Date of 09/30/14 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  MPIN-029-3(709)127--0N-97 
         County:  WOODBURY 
   Type of Work:  HMA CRACK FILLING 
          Route:  I-29                 Length:  13.81 miles 
       Location:  FROM THE MONONA CO. LINE, SOUTHEASTERLY TO JUST SOUTH OF 
                  THE SERGEANT BLUFF INTERCHANGE. (SOUTHBOUND LANES) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  215         Proposal ID:  99-0692-704 
 
   Proposed Contract Period:  Late Start Date of 07/21/14 with  65 WORK DAYS 
 
 Project(s): 
     Project No:  MPIN-035-2(722)193--0N-17 
         County:  CERRO GORDO 
   Type of Work:  MICROSURFACING 
          Route:  I-35                 Length:   2.09 miles 
       Location:  FROM 1 MILE N. OF CO. RD. B-35 TO THE NCL OF CLEAR LAKE. 
                  (NB & SB LANES) 
 
     Project No:  MPIN-035-2(718)159--0N-35 
         County:  FRANKLIN 
   Type of Work:  HMA PAVED SHOULDER - FOG SEAL 
          Route:  I-35                 Length:  20.29 miles 
       Location:  FROM CO. RD. C-47 INTERCHANGE TO THE NCL OF CLEAR LAKE. 
                  (VARIOUS LOCATIONS) 
 
     Project No:  MPIN-035-2(707)203--0N-98 
         County:  WORTH 
   Type of Work:  MICROSURFACING 
          Route:  I-35                 Length:   5.51 miles 
       Location:  AT TWO LOCATIONS BEGINNING 0.1 MILE N. OF UP R.R. BRIDGE AND 
                  ENDING 2 MILES N. OF CO. RD. 105 INTERCHANGE 
 
     Project No:  MPIN-035-1(700)151--0N-99 
         County:  WRIGHT 
   Type of Work:  MICROSURFACING 
          Route:  I-35                 Length:   8.26 miles 
       Location:  FROM 0.15 MI. S. OF CO. RD. C-70 INTERCHANGE TO 0.4 MI. S. 
                  OF CO RD. C-47 INTERCHANGE. (NB & SB) 
 
     Project No:  MP-069-2(704)154--76-99 
         County:  WRIGHT 
   Type of Work:  MICROSURFACING 
          Route:  U.S. 69              Length:  14.11 miles 
       Location:  FROM THE HAMILTON COUNTY LINE TO THE NORTH JCT. OF IA 3. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  301         Proposal ID:  06-0306-179 
 
   Proposed Contract Period:  Late Start Date of 08/25/14 with  40 WORK DAYS 
 
 Project(s): 
     Project No:  BRFN-030-6(128)--39-06 
         County:  BENTON 
   Type of Work:  PIPE CULVERTS 
          Route:  U.S. 30              Length:   0.00 miles 
       Location:  1.5 MILES E. OF CO. RD. V-66 
 
     Project No:  NHSN-030-6(179)--2R-06 
         County:  BENTON 
   Type of Work:  PIPE CULVERTS 
          Route:  U.S. 30              Length:   0.00 miles 
       Location:  US 30, 0.5 MILE W. OF CO. RD. W-26(WBL) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0002 
              ROADWAY ITEMS 
              NHSN-030-6(179)--2R-06 
  2102-2625000  EMBANKMENT-IN-PLACE                                     85 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         218 CY 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                          41 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  302         Proposal ID:  09-0931-023 
 
   Proposed Contract Period:  Late Start Date of 07/28/14 with  60 WORK DAYS 
 
 Project(s): 
     Project No:  STPN-093-1(23)--2J-09 
         County:  BREMER 
   Type of Work:  PIPE CULVERTS 
          Route:  IOWA 93              Length:   0.26 miles 
       Location:  IN THE CITY OF SUMNER FROM 1,250 ' W. OF COUNTRY HTS. DR. TO 
                  350' E. OF COUNTRY HTS. DR. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         626 CY 
  2301-1033090  STD/S-F PCC PAV'T, CL C CL 3, 9"                       350 SY 
  2301-1033095  STD/S-F PCC PAV'T, CL C CL 3, 9.5"                     127 SY 
       SECTION NO. 0002 
              DESIGN NO. 0114; ALTERNATE 'AA' OPTION 1  RCB CULVERT 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
  2403-0100020  STRUCT CONC (RCB CULV)                                  53 CY 
  2404-7775000  REINFORC STEEL                                       7,070 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  303         Proposal ID:  16-C016-087 
 
   Proposed Contract Period:  Late Start Date of 09/15/14 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C016(87)--55-16 
         County:  CEDAR 
   Type of Work:  PIPE CULVERTS 
          Route:  OXFORD JCT RD (X64)  Length:   4.10 miles 
       Location:  HWY 30 TO JONES COUNTY LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                       171 TON 
  2403-0100000  STRUCT CONC (MISCELLANEOUS)                             23 CY 
  2404-7775000  REINFORC STEEL                                         938 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  304         Proposal ID:  57-1001-042 
 
   Proposed Contract Period:  By individual sites. 
            Site 01:  TO COMPLETE NHSX-100-1(42)--3H-57 
                              Late Start Date of 05/19/14 with 240 WORK DAYS 
            Site 02:  TO COMPLETE NHSX-100-1(63)--3H-57 
                              Approx Start Date of 07/07/14 with 180 WORK DAYS 
 
 Project(s): 
     Project No:  NHSX-100-1(42)--3H-57 
         County:  LINN 
   Type of Work:  GRADING 
          Route:  IOWA 100             Length:   0.51 miles 
       Location:  IN THE CITY OF CEDAR RAPIDS FROM W. OF COVINGTON RD. 
                  TO OLD FERRY RD. 
 
     Project No:  NHSX-100-1(63)--3H-57 
         County:  LINN 
   Type of Work:  BRIDGE NEW - PPCB 
          Route:  IOWA 100             Length:   0.00 miles 
       Location:  IN THE CITY OF CEDAR RAPIDS ON COVINGTON RD. OVER IA. 100 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              NHSX-100-1(42)--3H-57 
  2102-2625001  EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH            233,820 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      62,631 CY 
  2122-5190008  PAVED SHLD, PCC, 8"                                  2,651 SY 
  2122-5190010  PAVED SHLD, PCC, 10"                                   758 SY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                     7,092 SY 
  2301-1033100  STD/S-F PCC PAV'T, CL C CL 3, 10"                    3,220 SY 
       SECTION NO. 0002 
              DESIGN NO. 0614; 12' X 10' X 140'-0 REINFORCED 
              CONCRETE BOX CULVERT  NHSX-100-1(42)--3H-57 
  2403-0100020  STRUCT CONC (RCB CULV)                                 346 CY 
  2404-7775000  REINFORC STEEL                                      63,812 LB 
       SECTION NO. 0004 
              DESIGN NO. 0214; 232'-0 X 70' PRETENTIONED PRESTRESSED 
              CONCRETE BEAM BRIDGE  NHSX-100-1(63)--3H-57 
  2403-0100010  STRUCT CONC (BRIDGE)                                   377 CY 
  2404-7775000  REINFORC STEEL                                      61,880 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       149,110 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  305         Proposal ID:  61-1693-041 
 
   Proposed Contract Period:  Late Start Date of 09/15/14 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-169-3(41)--2R-61 
         County:  MADISON 
   Type of Work:  SLIDE REPAIR 
          Route:  U.S. 169             Length:   0.00 miles 
       Location:  SLIDE AREAS APPROX. 3 MILES N. OF WINTERSET 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                  2,511 CY 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      19,949 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  306         Proposal ID:  78-0801-370 
 
   Proposed Contract Period:  Completion Date of 11/20/15 
            Site 01:  TO COMPLETE WORK ON 29TH AND 23TH STREETS 
                              Completion Date of 09/05/14 
            Site 03:  TO COMPLETE BRIDGE BERMS 
                              Completion Date of 06/01/15 
 
    Proposal Note: 
      ***SITE 01*** 
      TO COMPETE ALL WORK ASSOCIATED WITH THE GRADING, PAVING AND 
      OPENING 29TH AND 23RD STREETS TO TRAFFIC. 
 
      ***SITE 02*** 
      TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT 
      INCLUDING, BUT NOT LIMITED TO, WICK DRAINS AND CLASS 10 
      EXCAVATION FROM STATION 7533+75 TO STATION 7552+75 (WB 
      I-80), STATION 8536+50 TO 8547+00 (NB I-29) AND STATION 
      51546+00 TO 51551+40 (IOWA 192 LOOP A). 
 
      ***SITE 03*** 
      TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT 
      FOR THREE BRIDGE BERMS INCLUDING, BUT NOT LIMITED TO, WICK 
      DRAINS AND CLASS 10 EXCAVATION FROM STATION 7576+00 TO 
      STATION 7580+50 (I-80), STATION 7611+50 TO 7617+00 (WB I-80) 
      AND STATION 61576+50 TO STATION 615780+00 (WB I-80 RAMP A) 
 
      ***SITE RESTRICTIONS*** 
      DUE TO RIGHT-OF-WAY ACQUISITION, NO WORK MAY BEGIN ON PARCEL 
      342 NORTH OF EXISTING 29TH STREET (SEE PLAN SHEET HE.5 & 
      HE.6) UNTIL AFTER MAY 1, 2014. 
      DUE TO RIGHT-OF-WAY ACQUISITION, NO WORK MAY BEGIN ON PARCEL 
      342 SOUTH OF EXISTING 29TH STREET (SEE PLAN SHEET H.5 & H.6) 
      UNTIL AFTER JULY 1, 2014. 
 
 Project(s): 
     Project No:  IMN-029-3(140)54--0E-78 
         County:  POTTAWATTAMIE 
   Type of Work:  SALVAGE AND REMOVAL 
          Route:  I-29                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 260 29TH AVE. 
                  PARCEL NO. 345 
 
     Project No:  IM-NHS-080-1(370)4--03-78 
         County:  POTTAWATTAMIE 
   Type of Work:  GRADING 
          Route:  I-80                 Length:   0.00 miles 
       Location:  I-80 WB FROM WB VIADUCT TO E. OF WOODBURY AVE. & 
                  I-29 NB FROM E. INDIAN CR TO S. EXPRESSWAY 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
       SECTION NO. 0002 
              ROADWAY ITEMS 
              IM-NHS-080-1(370)4--03-78 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                   1,132,209 CY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                    16,579 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  307         Proposal ID:  82-0616-713 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  70 WORK DAYS 
 








     Project No:  MBIN-080-6(501)262--0M-16 
         County:  CEDAR 
   Type of Work:  SLOPE PROTECTION 
          Route:  I-80                 Length:   0.00 miles 
       Location:  ON X42 OVER I-80, 8.4 MILES E. OF THE JOHNSON CO. LINE 
 
     Project No:  MB-151-6(501)0--77-48 
         County:  IOWA 
   Type of Work:  SLOPE PROTECTION 
          Route:  U.S. 151             Length:   0.00 miles 
       Location:  OVER I-80 
 
     Project No:  MBIN-080-6(508)233--0M-52 
         County:  JOHNSON 
   Type of Work:  SLOPE PROTECTION 
          Route:  I-80                 Length:   0.00 miles 
       Location:  EAGLE AVE. OVER I-80 
 
     Project No:  MBIN-080-6(512)236--0M-52 
         County:  JOHNSON 
   Type of Work:  SLOPE PROTECTION 
          Route:  I-80                 Length:   0.00 miles 
       Location:  HALF MOON AVE. 2.8 MILES W. OF I-380 
 
     Project No:  MB-218-6(501)83--77-52 
         County:  JOHNSON 
   Type of Work:  SLOPE PROTECTION 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  565TH ST. OVER US 218, 0.6 MILE N. OF THE WASHINGTON CO. 
                  LINE 
 
     Project No:  MBIN-380-6(514)6--0M-52 
         County:  JOHNSON 
   Type of Work:  SLOPE PROTECTION 
          Route:  I-380                Length:   0.00 miles 
       Location:  SWAN LAKE RD. 5.6 MILES N. OF I-80 
 
     Project No:  MB-061-6(713)125--77-82 
         County:  SCOTT 
   Type of Work:  SLOPE PROTECTION 
          Route:  U.S. 61              Length:   0.00 miles 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
       Location:  2.1 MILES NORTH OF I-80 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  308         Proposal ID:  87-0023-035 
 
   Proposed Contract Period:  Late Start Date of 09/29/14 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  STPN-002-2(50)--2J-73 
         County:  PAGE 
   Type of Work:  PIPE CULVERTS 
          Route:  IOWA 2               Length:   0.00 miles 
       Location:  APPROX. 0.4 MILE E. OF US 71 
 
     Project No:  STPN-002-3(35)--2J-87 
         County:  TAYLOR 
   Type of Work:  PIPE CULVERTS 
          Route:  IOWA 2               Length:   0.00 miles 
       Location:  APPROX. 4.3 MILES E. OF IA. 148 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              STPN-002-2(50)--2J-73 
  2102-2625000  EMBANKMENT-IN-PLACE                                    328 CY 
       SECTION NO. 0002 
              ROADWAY ITEMS 
              STPN-002-3(35)--2J-87 
  2102-2625000  EMBANKMENT-IN-PLACE                                    130 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  309         Proposal ID:  97-0296-257 
 
   Proposed Contract Period:  By individual sites. 
            Site 01:  TO COMPLETE STAGES 1 THROUGH 5 AS SHOWN ON PLAN SHEET J.1. 
                              Completion Date of 02/27/15 
            Site 02:  TO COMPLETE STAGE 6 AS SHOWN ON PLAN SHEET J.1. 
                              Completion Date of 05/15/15 
 
    Proposal Note: 
      FOLLOWING IS THE ANTICIPATED CONSTRUCTION TIMELINE REFER TO 
      THE J SHEETS IN THE PLANS FOR FURTHER DETAILS: 
 
      STAGE 1: 
      JULY 2014- SEPTEMBER 2014; MH BENCHES AND SIPHON DOWNSTREAM 
      PORTION 
 
      STAGE 2: 
      JULY 2014 - SEPTEMBER 2014; SIPHON DUAL BARREL SYSTEM = WORK 
      WILL BE PERFORMED CONCURRENTLY WITH STAGE 1. 
      SEPTEMBER 2014 - FEBRUARY 2015; SIPHON STRUCTURES 
 
      STAGE 3: 
      SEPTEMBER 2014; FLOYD BLVD. 
 
      STAGE 4: 
      SEPTEMBER 2014 - OCTOBER 2014; DACE AVE. 
 
      STAGE 5: 
      FEBRUARY 2015; FLOYD RIVER LIFT STATION CONNECTION AND STOP 
      LOGS 
 
      SUBSTANTIAL COMPLETION - FEBRUARY 27, 2015 - SANITARY 
      SEWER/SIPHON IN OPERATION. REFER TO SITE NUMBER 01 ABOVE. 
 
      STAGE 6: 
      FEBRUARY 2015 - MAY 2015; REMOVALS/ABANDONMENT/SURFACE 
      RESTORATION 
 
      FINAL COMPLETION - MAY 15, 2015 - SEEDING COMPLETE. REFER TO 
      SITE NUMBER 02 ABOVE. 
 
 Project(s): 
     Project No:  IM-NHS-029-6(257)147--03-97 
         County:  WOODBURY 
   Type of Work:  SANITARY SEWER 
          Route:  I-29                 Length:   0.00 miles 
       Location:  I-29 INTERCEPTOR FLOYD RIVER SIPHON & 
                  CONNECTION TO FLOYD LIFT STATION 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
              SANITARY SEWER ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,500 CY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    1,213 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  351         Proposal ID:  00-000S-622 
 
   Proposed Contract Period:  By individual sites. 
            Site 01:  TO COMPLETE DIVISION 1 SIGNS 
                              Late Start Date of 10/06/14 with  20 WORK DAYS 
            Site 02:  TO COMPLETE DIVISION 2 SIGNS 
                              Late Start Date of 05/27/14 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-000-S(622)--2R-00 
         County:  STATEWIDE 
   Type of Work:  TRAFFIC SIGNS 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  352         Proposal ID:  00-000S-671 
 
   Proposed Contract Period:  Late Start Date of 06/23/14 with  80 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-000-S(671)--2R-00 
         County:  STATEWIDE 
   Type of Work:  TRAFFIC SIGNS 
          Route:  DISTRICT 2           Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS IN DISTRICT 2 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  353         Proposal ID:  57-000S-716 
 
   Proposed Contract Period:  Late Start Date of 09/08/14 with  45 WORK DAYS 
 
 Project(s): 
     Project No:  ITS-000-S(716)--25-57 
         County:  LINN 
   Type of Work:  DYNAMIC MESSAGE SIGNS 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS ON US 30 & I-380 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2403-0100000  STRUCT CONC (MISCELLANEOUS)                            255 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        31,122 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 





  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  355         Proposal ID:  61-8497-601 
 
   Proposed Contract Period:  Late Start Date of 06/30/14 with  65 WORK DAYS 
 
 Project(s): 
     Project No:  STP-E-8497(601)--8V-61 
         County:  MADISON 
   Type of Work:  TRAFFIC SIGNALS 
          Route:  JOHN WAYNE DR.       Length:   0.00 miles 
       Location:  IN THE CITY OF WINTERSET REPLACE TRAFFIC SIGNALS AT INTERSEC 
                  TION OF JOHN WAYNE DR AND WASHINGTON ST 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                     1,517 SY 
  2303-0133500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    1,518 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  356         Proposal ID:  77-000S-715 
 
   Proposed Contract Period:  Late Start Date of 09/29/14 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  ITS-000-S(715)--25-77 
         County:  POLK 
   Type of Work:  DYNAMIC MESSAGE SIGNS 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  I-80 EB 0.8 MILE W. OF US 65 & US 30 EB 1.5 MILES W. 
                  OF I-35 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2403-0100000  STRUCT CONC (MISCELLANEOUS)                             56 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                         6,888 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  357         Proposal ID:  78-0801-443 
 
   Proposed Contract Period:  Late Start Date of 09/08/14 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  IMN-080-1(443)2--0E-78 
         County:  POTTAWATTAMIE 
   Type of Work:  LIGHTING 
          Route:  I-80                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT THE S. 24TH ST. BRIDGE 
                  OVER I-29/80 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  401         Proposal ID:  06-0306-218 
 
   Proposed Contract Period:  Approx Start Date of 06/23/14 with  10 WORK DAYS 
 








     Project No:  NHSN-030-6(218)--2R-06 
         County:  BENTON 
   Type of Work:  SALVAGE AND REMOVAL 
          Route:  U.S. 30              Length:   0.00 miles 
       Location:  7303 21ST AVE. VAN HORNE, IOWA PARCEL NO. 57 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  402         Proposal ID:  82-0741-250 
 
   Proposed Contract Period:  Approx Start Date of 06/23/14 with  20 WORK DAYS 
 








     Project No:  IMN-074-1(250)5--0E-82 
         County:  SCOTT 
   Type of Work:  SALVAGE AND REMOVAL 
          Route:  I-74                 Length:   0.00 miles 
       Location:  1215 GRANT ST. IN BETTENDORF 
                  PARCEL NO. 346 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  451         Proposal ID:  03-0262-501 
 
   Proposed Contract Period:  Late Start Date of 06/02/14 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  MB-026-2(501)9--77-03 
         County:  ALLAMAKEE 
   Type of Work:  DEBRIS REMOVAL 
          Route:  IOWA 26              Length:   0.00 miles 
       Location:  AT THE UPPER IOWA RIVER BRIDGE LOCATED 8.5 MILES NORTH OF 
                  LANSING 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 





  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  601         Proposal ID:  07-2182-510 
 
   Proposed Contract Period:  Late Start Date of 06/02/14 with  60 WORK DAYS 
 
 Project(s): 
     Project No:  MB-020-2(504)225--77-07 
         County:  BLACK HAWK 
   Type of Work:  BRIDGE CLEANING 
          Route:  U.S. 20              Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS IN THE WATERLOO AREA 
 
     Project No:  MB-218-2(510)181--77-07 
         County:  BLACK HAWK 
   Type of Work:  BRIDGE CLEANING 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS IN THE WATERLOO AREA 
 
     Project No:  MB-218-2(511)188--77-07 
         County:  BLACK HAWK 
   Type of Work:  BRIDGE CLEANING 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  AT JCT. OF U.S. 218 & IOWA. 57 
 
     Project No:  MBIN-380-2(507)73--0M-07 
         County:  BLACK HAWK 
   Type of Work:  BRIDGE CLEANING 
          Route:  I-380                Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS IN THE WATERLOO AREA 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  602         Proposal ID:  94-1751-503 
 
   Proposed Contract Period:  Late Start Date of 07/07/14 with  60 WORK DAYS 
 
 Project(s): 
     Project No:  MB-175-1(503)134--77-94 
         County:  WEBSTER 
   Type of Work:  BRIDGE PAINTING 
          Route:  IOWA 175             Length:   0.00 miles 
       Location:  3.5 MILES W. OF STRATFORD 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  603         Proposal ID:  97-0772-019 
 
   Proposed Contract Period:  Late Start Date of 07/07/14 with  75 WORK DAYS 
 
 Project(s): 
     Project No:  BRFN-077-2(17)--39-97 
         County:  WOODBURY 
   Type of Work:  BRIDGE CLEANING 
          Route:  U.S. 77              Length:   0.00 miles 
       Location:  IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER 
                  VETERAN'S MEMORIAL BRIDGE 
 
     Project No:  BRFN-077-2(19)--39-97 
         County:  WOODBURY 
   Type of Work:  BRIDGE PAINTING 
          Route:  U.S. 77              Length:   0.00 miles 
       Location:  IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER 
                  VETERAN'S MEMORIAL BRIDGE 
 
     Project No:  IMN-129-6(36)0--0E-97 
         County:  WOODBURY 
   Type of Work:  BRIDGE CLEANING 
          Route:  I-129                Length:   0.00 miles 
       Location:  MISSOURI RIVER BRIDGE IN SIOUX CITY 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  981         Proposal ID:  57-3806-711 
 
   Proposed Contract Period:  Late Start Date of 10/20/14 with   5 WORK DAYS 
 








     Project No:  MPIN-380-6(711)21--0N-57 
         County:  LINN 
   Type of Work:  CLEARING AND GRUBBING 
          Route:  I-380                Length:   0.30 miles 
       Location:  IN THE CITY OF CEDAR RAPIDS, FROM 7TH ST. NE TO ASH PIT. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  April 15, 2014    10:00 A.M. 
 
  Proposed Bid Order:  982         Proposal ID:  57-3806-712 
 
   Proposed Contract Period:  Late Start Date of 09/29/14 with  25 WORK DAYS 
 








     Project No:  MPIN-380-6(712)25--0N-57 
         County:  LINN 
   Type of Work:  DELINEATOR & MILEPOST SIGNS 
          Route:  I-380                Length:  18.24 miles 
       Location:  FROM BOYSON RD. IN HIAWATHA TO IOWA 150. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
  
